SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID - IR-29348-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 108.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 4,765.000 LFT
13 202-02928 CATCH BASIN, REMOVE 3.000 EACH
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 202-51368 SLOPEWALL, REMOVE 6.000 SYS
24 202-51822 BRIDGE DECK OVERLAY, REMOVE 702.000 SYS
25 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 10.000 EACH
26 202-91385 INLET, REMOVE 1.000 EACH
27 202-91840 FENCE, CHAIN LINK, REMOVE 2,560.000 LFT
28 202-95579 SERVICE POINT, REMOVE 3.000 EACH
29 202-96133 PIPE, REMOVE 929.000 LFT
30 202-99187 FENCE, FARM FIELD, REMOVE 9,360.000 LFT
31 203-02000 EXCAVATION, COMMON 367,301.000 CYS
32 203-02070 BORROW 83,649.000 CYS
33 204-08415 STAKES, SETTLEMENT 6.000 EACH
34 205-06930 SPLASHPAD, RIPRAP 15.000 TON
35 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 81.200 TON
36 205-06932 TEMPORARY CHECK DAM, STRAW BALES 648.000 LFT
37 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
38 205-06936 TEMPORARY SEDIMENT TRAP 173.000 TON
39 205-06937 TEMPORARY SILT FENCE 1,850.000 LFT
40 205-06938 TEMPORARY SLOPE DRAIN 1,328.000 LFT
41 206-51220 EXCAVATION, WET 300.000 CYS
42 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,276.000 CYS
43 207-08263 SUBGRADE TREATMENT, TYPE IA 12,265.000 SYS
44 207-08267 SUBGRADE TREATMENT, TYPE I11A 14,544.000 SYS
45 211-02050 B BORROW 5,167.000 CYS
46 211-06467 AGGREGATE FOR END BENT BACKFILL 330.100 CYS
47 211-07454 STRUCTURE BACKFILL 9,549.900 CYS

48 213-04324 FLOWABLE FILL 2.000 CYS
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SECTION NO. 0001 INTERCHANGE MODIFICATION
49 213-52830 FLOWABLE MORTAR 37.200 CYS
50 214-07202 GEOGRID, 1 90.000 SYS
51 215-07043 CHEMICAL MODIFICATION, SOILS 2,140.000 SYS
52 215-07043 CHEMICAL MODIFICATION, SOILS 120,472.000 SYS
53 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,509.800 TON
54 302-06464 SUBBASE FOR PCCP 26,907.000 CYS
55 302-07455 DENSE GRADED SUBBASE 171.500 CYS
56 302-08562 COARSE AGGREGATE, 8 31.100 TON
57 303-01180 COMPACTED AGGREGATE, NO. 53 16,799.000 TON
58 402-07432 HMA SURFACE, TYPE A 1,181.400 TON
59 402-07435 HMA INTERMEDIATE, TYPE A 2,006.000 TON
60 406-05521 ASPHALT FOR TACK COAT 102.000 SYS
61 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
62 501-06321 QC/QA-PCCP, 10 IN. 10,790.000 SYS
63 501-08194 QC/QA-PCCP, 11.5 IN. 90,509.000 SYS
64 503-05240 D-1 CONTRACTION JOINT 6,474.000 LFT
65 503-05310 TERMINAL JOINT 396.000 LFT
66 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
67 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
68 601-08434 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
69 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
70 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
71 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,550.000 LFT
72 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 300.000 LFT
73 602-06729 BARRIER DELINEATOR 67.000 EACH
74 602-08472 CONCRETE BARRIER, 33 IN. 400.000 LFT
75 603-01159 FENCE, CHAIN LINK, 42 IN. 8,602.000 LFT
76 603-06040 FENCE, FARM FIELD, 47 IN. 2,900.000 LFT
77 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,027.300 SYS
78 615-06490 RIGHT OF WAY MARKER 44.000 EACH
79 615-06505 MONUMENT, B 5.000 EACH
80 615-06510 MONUMENT, C 6.000 EACH
81 615-06515 MONUMENT, D 9.000 EACH
82 616-02320 GEOTEXTILES 4,502.000 SYS
83 616-05688 RIPRAP, CLASS 1 180.000 TON
84 616-06405 RIPRAP, REVETMENT 750.000 TON
85 616-06406 RIPRAP, REVETMENT 22.000 SYS
86 616-06451 RIPRAP, UNIFORM 1,113.000 TON
87 616-51367 SLOPEWALL, CONCRETE, 4 IN. 6.000 SYS
88 621-06545 FERTILIZER 34.520 TON
89 621-06553 SEED MIXTURE, R 11,275.000 LBS
90 621-06559 MULCHED SEEDING, R 9,000.000 SYS
91 621-06565 MULCHING MATERIAL 132.600 TON
92 621-06567 WATER 27.300 KGAL
93 621-06574 SODDING 7,555.000 SYS
94 622-91786 SEEDLING 90.000 EACH
95 622-98200 SIGN, DO NOT DISTURB 4.000 EACH

96 701-04732 PILE 1,427.600 LFT
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97 701-51195 PILE, STEEL H, HP 12 X 53 2,100.000 LFT
98 701-91792 PILE TIP, STEEL H 402.000 EACH
99 701-95780 PILE, STEEL H, HP 12 X 74 19,924.500 LFT
100 702-51005 CONCRETE, A, SUBSTRUCTURE 1,842.800 CYS
101 702-51015 CONCRETE, B, FOOTINGS 443.200 CYS
102 702-90915 CONCRETE, A 103.600 CYS
103 703-06028 REINFORCING BARS 187,455.000 LBS
104 703-06029 REINFORCING BARS, EPOXY COATED 612,328.000 LBS
105 703-51030 REINFORCING STEEL 20,718.000 LBS
106 703-51032 REINFORCING STEEL, EPOXY COATED 70,593.000 LBS
107 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 138.000 EACH
108 704-04850 CONCRETE 260.000 SYS
109 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,202.500 CYS
110 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 12.000 EACH
111 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 125.000 SYS
112 706-51020 CONCRETE, C, RAILING 179.300 CYS
113 707-09183 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 6,130.000 LFT
114 707-09193 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 1,564.000 SFT
115 709-51821 SURFACE SEAL LUMP LUMP
116 709-51821 SURFACE SEAL LUMP LUMP
117 709-51821 SURFACE SEAL LUMP LUMP
118 709-51821 SURFACE SEAL LUMP LUMP
119 709-51821 SURFACE SEAL LUMP LUMP
120 710-51864 FIELD DRILLED HOLE 289.000 EACH
121 710-51870 REPOINTING MASONRY IN STRUCTURES 160.000 SFT
122 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 4 FT. 78.000 LFT
123 714-44240 CONCRETE, A, STRUCTURES 13.300 CYS
124 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 212.000 LFT
125 715-02876 GRANULAR BACKFILL 1.000 LFT
126 715-03172 TAPPING SLEEVE AND VALVE, 14IN. 2.000 EACH
127 715-03177 GATE VALVE, 14 IN. 1.000 EACH
128 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 625.000 LFT
129 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 44,132.600 LFT
130 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 5,272.500 LFT
131 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 161.000 LFT
132 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 174.000 LFT
133 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 394.000 LFT
134 715-05232 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SQ.FT. 20.000 LFT
135 715-05237 PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 SQ. FT. 154.000 LFT
136 715-05407 PIPE, END BENT DRAIN, 6 IN. 295.000 LFT
137 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
138 715-46020 PIPE END SECTION, 24 IN. 8.000 EACH
139 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
140 715-46060 PIPE END SECTION, MIN. AREA 2.2 SQ. FT. 1.000 EACH
141 715-46095 PIPE END SECTION, MIN. AREA 6.4 SQ. FT. 1.000 EACH
142 715-90834 PIPE, DRAINTILE, 12 IN. 2,000.000 LFT
143 715-93919 WATER MAIN, 14 IN. 4,694.000 LFT

144 715-95868 WATER LINE, STEEL CASING, 36 IN. 474.000 LFT
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145 716-98960 CASING, STEEL 369.000 LFT
146 718-06528 OUTLET PROTECTOR, 1 78.000 EACH
147 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
148 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
149 718-52610 AGGREGATE FOR UNDERDRAINS 4,759.800 CYS
150 718-99153 GEOTEXTILES FOR UNDERDRAIN 47,679.200 SYS
151 720-09109 COMBINATION 2.000 EACH
152 720-45030 INLET, E7 3.000 EACH
153 720-45070 INLET, P12A 2.000 EACH
154 720-45141 INLET, H5, MODIFIED 1.000 EACH
155 720-45416 MANHOLE, E4 1.000 EACH
156 720-95310 INLET, P12A, MODIFIED 2.000 EACH
157 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 20.000 SFT
158 722-51842 BRIDGE DECK OVERLAY 1,178.000 SYS
159 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYS
160 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 500.000 SFT
161 724-51925 STRUCTURAL EXPANSION JOINT, SS 271.000 LFT
162 731-93945 FACE PANELS, CONCRETE 10,776.000 SFT
163 731-93946 WALL ERECTION 10,776.000 SFT
164 731-93947 LEVELING PAD, CONCRETE 548.000 LFT
165 732-04995 LINE STOP 2.000 EACH
166 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
167 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
168 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,667.000 LFT
169 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
170 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
171 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
172 801-06710 FLASHING ARROW SIGN 455.000 DAY
173 801-06775 MAINTAINING TRAFFIC LUMP LUMP
174 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
175 801-07118 BARRICADE, 111-A 372.000 LFT
176 801-07119 BARRICADE, 111-B 108.000 LFT
177 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 10,450.000 LFT
178 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
179 802-02372 OVERHEAD SIGN STRUCTURE, INSTALL 8.000 EACH
180 802-04893 REFERENCE POST 2.000 EACH
181 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 434.000 LFT
182 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 560.500 LFT
183 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 36.000 EACH
184 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 2.000 EACH
185 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 3.000 EACH
186 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 4.000 EACH
187 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
188 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 20.000 EACH
189 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 4.000 EACH
190 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 3.000 EACH
191 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 2.000 EACH

192 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 2.000 EACH
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193 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 1,923.000 SFT
194 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 14.250 SFT
195 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 688.670 SFT
196 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 36.000 SFT
197 802-76095 STRUCTURAL STEEL, BREAKAWAY 4,144 .000 LBS
198 802-76110 SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS 2.000 EACH
199 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 3.000 EACH
200 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 22.000 EACH
201 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 252.000 EACH
202 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,550.000 LFT
203 805-08652 POLE CIRCUIT CABLE 3,660.000 LFT
204 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 3,576.000 LFT
205 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 750.000 LFT
206 805-95889 WIRE, NO. 10 COPPER, 1C 2,673.000 LFT
207 805-96014 SAW CUT, FULL DEPTH 11,062.000 LFT
208 807-01603 SERVICE POINT, TYPE 11 4.000 EACH
209 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 14.000 EACH
210 807-02191 HANDHOLE, LIGHTING 4.000 EACH
211 807-02857 CIRCUIT BREAKER PANEL 1.000 EACH
212 807-03934 LIGHT STRUCTURE, REMOVE 29.000 EACH
213 807-04653 LIGHTING FOUNDATION 36.000 EACH
214 807-04653 LIGHTING FOUNDATION 8.000 EACH
215 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 20,515.000 LFT
216 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 302.000 LFT
217 807-82001 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 LUMINAIRES 2.000 EACH
218 807-82003 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 LUMINARIES 2.000 EACH
219 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
220 807-82480 LIGHT POLE, HIGH MAST, 135 FT. E.M.H. 8.000 EACH
221 807-84752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 5.000 EACH
222 807-84762 LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
223 807-84804 LIGHT POLE, 42 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 13.000 EACH
224 807-84814 LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 17.000 EACH
225 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 36.000 EACH
226 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 48.000 EACH
227 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 6.000 EACH
228 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 56.000 EACH
229 807-86955 CABLE DUCT MARKER 13.000 EACH
230 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 2,250.000 LFT
231 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
232 808-01328 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WRONG WAY RAMP 3.000 EACH
233 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 5,027.000 LFT
234 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 915.000 LFT
235 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 601.000 LFT
236 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 72.000 LFT
237 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 39,431.000 LFT
238 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 8,212.000 LFT
239 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 28,210.000 LFT

240 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 7,857.000 LFT
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241 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 126.000 LFT
242 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 4.000 EACH
243 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 4.000 EACH
244 808-75326 LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN. 1,909.000 LFT

245 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 767.000 EACH
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SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,232.000 SFT
12 205-06937 TEMPORARY SILT FENCE 12,000.000 LFT

13 621-06560 MULCHED SEEDING, U 4,500.000 SYS
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SECTION NO. 0001 LIGHTING INSTALLATION AND MAINTENANCE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-52710 SIDEWALK, CONCRETE, REMOVE 52.900 SYS
6 203-02000 EXCAVATION, COMMON 291.500 CYS
7 203-02070 BORROW 139.800 CYS
8 210-07532 GRASS 218.000 EACH
9 210-07893 IRRIGATION LUMP LUMP
10 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 102.100 CYS
11 604-07894 CURB RAMP, CONCRETE, A 8.800 SYS
12 604-91531 SIDEWALK, CONCRETE, 4 IN. 47.700 SYS
13 605-06125 CURB, CONCRETE, MODIFIED 1,474.000 LFT
14 605-06255 CENTER CURB, D, CONCRETE 67.500 SYS
15 621-06560 MULCHED SEEDING, U 4,482.400 SYS
16 621-06567 WATER 0.980 KGAL
17 621-06570 TOP SOIL 195.500 CYS
18 621-06574 SODDING 273.000 SYS
19 621-98038 MULCH, HARDWOOD SHREDDED BARK 35.000 CYS
20 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 17.000 EACH
21 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 11.000 EACH
22 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 43.000 EACH
23 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 29.000 EACH
24 622-05654 PLANT, PERENNIAL 111.000 EACH
25 622-05654 PLANT, PERENNIAL 90.000 EACH
26 622-05654 PLANT, PERENNIAL 56.000 EACH
27 622-05654 PLANT, PERENNIAL 106.000 EACH
28 622-05654 PLANT, PERENNIAL 149.000 EACH
29 622-05654 PLANT, PERENNIAL 105.000 EACH
30 711-90932 EDGING, STEEL 1,060.200 LFT
31 715-04612 PIPE 540.000 LFT
32 715-04612 PIPE 788.600 LFT
33 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
35 801-06710 FLASHING ARROW SIGN 120.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
38 805-78480 SIGNAL CABLE, 3C 14GA. 107.000 LFT
39 805-95466 FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. 1 BEAM AND 2.000 EACH
40 807-02191 HANDHOLE, LIGHTING 6.000 EACH
41 807-04654 LIGHT POLE 43.000 EACH
42 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,854.000 LFT
43 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 45.000 EACH
44 807-86810 SERVICE POINT, 11 2.000 EACH
45 807-86810 SERVICE POINT, 11 1.000 EACH
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SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 9,944.000 CYS
6 203-02070 BORROW 663.000 CYS
7 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 151.000 TON
8 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
9 207-08264 SUBGRADE TREATMENT, TYPE 11 11,673.000 SYS
10 211-02050 B BORROW 50.000 CYS
11 211-07454 STRUCTURE BACKFILL 360.500 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 76.000 TON
13 306-08043 MILLING, TRANSITION 251.000 SYS
14 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 764.000 TON
15 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,249.000 TON
16 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 2,523.000 TON
17 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,538.000 TON
18 406-05520 ASPHALT FOR TACK COAT 6.940 TON
19 610-07486 HMA FOR APPROACHES, TYPE A 38.000 TON
20 616-02320 GEOTEXTILES 66.000 SYS
21 616-06405 RIPRAP, REVETMENT 38.000 TON
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
23 621-06545 FERTILIZER 2.000 TON
24 621-06553 SEED MIXTURE, R 800.000 LBS
25 621-06565 MULCHING MATERIAL 10.000 TON
26 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 64.000 LFT
27 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,085.000 LFT
28 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
29 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
30 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 100.000 LFT
31 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 588.000 LFT
32 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 886.000 LFT
33 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 48.000 LFT
34 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
35 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
36 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
37 718-06531 OUTLET PROTECTOR, 3 17.000 EACH
38 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
39 718-52610 AGGREGATE FOR UNDERDRAINS 549.000 CYS
40 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,166.000 SYS
41 720-45040 INLET, G7 1.000 EACH
42 720-45415 MANHOLE, D4 1.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP

48 801-07119 BARRICADE, 111-B 48.000 LFT



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 200 CONTRACT ID :© R -29432-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW ROAD CONSTRUCTION

49 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 9.500 LFT
50 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 9.000 SFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 6,400.000 LFT

52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 800.000 LFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : 210 CONTRACT ID :© R -29453-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-86946 HANDHOLE, REMOVE 3.000 EACH
12 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
13 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
14 303-01180 COMPACTED AGGREGATE, NO. 53 161.000 TON
15 304-07783 HMA PATCHING, TYPE D 700.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 401,862.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 33,154.000 TON
19 406-05520 ASPHALT FOR TACK COAT 96.500 TON
20 503-05240 D-1 CONTRACTION JOINT 252.000 LFT
21 506-06333 PCCP PATCHING, FULL DEPTH 450.000 SYS
22 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 24,000.000 LFT
23 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 228.000 LFT
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 29.000 EACH
26 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 12,713.000 LFT
27 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 12,713.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 77.000 EACH
29 801-06710 FLASHING ARROW SIGN 300.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
32 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 9,120.000 LFT
33 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 9,120.000 LFT
34 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 32,723.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 133,883.000 LFT
36 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 9,508.000 LFT
37 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 1,300.000 LFT
38 808-06716 LINE, REMOVE 20,520.000 LFT
39 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 2,280.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 133,883.000 LFT

41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,987.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 240 CONTRACT ID : RS-28478-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 110.000 TON
8 304-07783 HMA PATCHING, TYPE D 1,642.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 220,388.000 SYS
10 306-08043 MILLING, TRANSITION 4,993.000 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 18,182.000 TON
13 402-07787 HMA WEDGE AND LEVEL, TYPE D 490.000 TON
14 406-05520 ASPHALT FOR TACK COAT 73.000 TON
15 506-06333 PCCP PATCHING, FULL DEPTH 1,516.000 SYS
16 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,784.000 LFT
17 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,784.000 LFT
18 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
19 801-06710 FLASHING ARROW SIGN 300.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
22 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 500.000 LFT
23 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 50.000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 160.000 LFT
25 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
26 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 5,303.000 LFT
27 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 4,890.000 LFT
28 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 4,890.000 LFT
29 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 14,784.000 LFT
30 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 68,209.000 LFT
31 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 9,012.000 LFT
32 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 3,972.000 LFT
33 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
34 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,549.000 EACH

36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,549.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER t 244 CONTRACT ID : RS-28664-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 300.000 TON
8 203-02000 EXCAVATION, COMMON 60.000 CYS
9 303-60012 AGGREGATE, 2 86.700 TON
10 304-07491 HMA PATCHING, TYPE C 566.900 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 52,155.300 SYS
12 306-08041 MILLING, PCCP 200.000 SYS
13 306-08043 MILLING, TRANSITION 740.000 SYS
14 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,500.000 TON
15 406-05520 ASPHALT FOR TACK COAT 17.900 TON
16 604-07902 CURB RAMP, CONCRETE, H 15.400 SYS
17 616-02320 GEOTEXTILES 428.000 SYS
18 621-06559 MULCHED SEEDING, R 66.700 SYS
19 621-06575 SODDING, NURSERY 12.000 SYS
20 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,085.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,085.000 LFT
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 67.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
25 801-06710 FLASHING ARROW SIGN 41.000 DAY
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07118 BARRICADE, 111-A 20.000 LFT
28 804-06771 DELINEATOR POST, FLEXIBLE 140.000 EACH
29 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 4,636.000 LFT
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,672.000 LFT
31 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10,426.000 LFT
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,700.000 LFT
33 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 560.000 LFT
34 808-06716 LINE, REMOVE 560.000 LFT
35 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 570.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,912.000 LFT
37 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 240.000 LFT
38 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH
39 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH
40 808-75994 PRISMATIC REFLECTOR 27.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 251.000 EACH

42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 251.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14
CALL ORDER : 250 CONTRACT ID : RS-28779-B
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE
DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 7.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 8.000 EACH
11 203-02070 BORROW 40.000 CYS
12 203-90014 LINEAR GRADING 11.000 STA
13 303-01180 COMPACTED AGGREGATE, NO. 53 400.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
15 304-07489 HMA PATCHING, TYPE A 9,736.000 TON
16 305-60400 COMPACTED AGGREGATE FOR PATCHING 100.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 136,989.000 SYS
18 306-08043 MILLING, TRANSITION 1,600.000 SYS
19 306-08432 MILLING, APPROACH 8,329.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 10,444.000 TON
22 402-07432 HMA SURFACE, TYPE A 68.000 TON
23 402-07450 HMA WEDGE AND LEVEL, TYPE A 667.000 TON
24 406-05520 ASPHALT FOR TACK COAT 36.000 TON
25 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
26 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
27 608-04395 AGGREGATE FOR SHOULDER DRAINS 100.000 TON
28 610-07486 HMA FOR APPROACHES, TYPE A 687.000 TON
29 615-06505 MONUMENT, B 80.000 EACH
30 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
31 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,697.000 LFT
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,697.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 51.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 644.000 LFT
38 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 360.000 LFT
39 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 35.000 LFT
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 112,197.000 LFT
41 808-06716 LINE, REMOVE 1,146.000 LFT
42 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,891.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 57,619.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 51.000 LFT
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,165.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 260 CONTRACT ID : RS-29115-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06904 PHONE(SUPERVISOR) 1.000 EACH
2 105-06905 PHONE(INSPECTOR) 1.000 EACH
3 105-06905 PHONE (INSPECTOR) 1.000 EACH
4 105-06905 PHONE (INSPECTOR) 1.000 EACH
5 105-06905 PHONE(INSPECTOR) 1.000 EACH
6 105-06906 CELLULAR SERVICE(SUPERVISOR) 6.000 MOS
7 105-06907 CELLULAR SERVICE(INSPECTOR) 6.000 MOS
8 105-06907 CELLULAR SERVICE(INSPECTOR) 6.000 MOS
9 105-06907 CELLULAR SERVICE(INSPECTOR) 6.000 MOS
10 105-06907 CELLULAR SERVICE(INSPECTOR) 6.000 MOS
11 105-07039 FIELD OFFICE, B 6.000 MOS
12 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
13 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
14 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
15 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
16 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
17 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
18 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
19 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
20 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
21 202-02772 CASTING, REMOVE 1.000 EACH
22 304-07783 HMA PATCHING, TYPE D 1,312.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 55,540.000 SYS
24 306-08043 MILLING, TRANSITION 1,500.000 SYS
25 306-08432 MILLING, APPROACH 170.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 4,582.000 TON
28 402-07787 HMA WEDGE AND LEVEL, TYPE D 100.000 TON
29 404-05511 SEAL COAT, 2 15,953.000 SYS
30 406-05520 ASPHALT FOR TACK COAT 15.000 TON
31 602-02476 BARRIER, CONCRETE, MODIFIED 120.000 LFT
32 610-07788 HMA FOR APPROACHES, TYPE D 14.000 TON
33 720-01355 CLEAN EXISTING INLET 3.000 EACH
34 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,145.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,145.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
39 801-06710 FLASHING ARROW SIGN 90.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
42 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 358.000 LFT
43 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 3,371.000 LFT
44 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 3,831.000 LFT
45 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 310.000 LFT
46 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,220.000 LFT
47 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 3,889.000 LFT

48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,563.000 LFT



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER : 260 CONTRACT ID : RS-29115-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 3,068.000 LFT
50 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 745.000 LFT
51 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 50.000 LFT
52 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 1,256.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,858.000 LFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 310.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 310.000 EACH



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER 270 CONTRACT ID : RS-29310-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 406.250 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
12 203-08607 LINEAR GRADING 400.000 LFT
13 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
14 205-06937 TEMPORARY SILT FENCE 2,300.000 LFT
15 207-08263 SUBGRADE TREATMENT, TYPE IA 9,589.000 SYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 4,685.000 TON
17 304-07490 HMA PATCHING, TYPE B 2,332.000 TON
18 304-07783 HMA PATCHING, TYPE D 6,662.000 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 227,253.000 SYS
20 306-08043 MILLING, TRANSITION 1,200.000 SYS
21 306-08432 MILLING, APPROACH 20,322.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 6,520.000 TON
24 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 18,800.000 TON
25 406-05520 ASPHALT FOR TACK COAT 77.000 TON
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
28 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
29 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
30 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 1.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 81.250 LFT
32 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 250.000 LFT
33 606-07484 MILLED HMA SHOULDER CORRUGATIONS 84,035.000 LFT
34 610-07788 HMA FOR APPROACHES, TYPE D 2,800.000 TON
35 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
36 619-91969 CLEAN UNDERDRAIN OUTLET 106.000 EACH
37 715-01354 CLEAN EXISTING PIPE 93,251.000 LFT
38 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 300.000 LFT
39 718-34010 PIPE, UNDERDRAIN, PERFORATED, 0.064 IN., 6 IN. 4,500.000 LFT
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,850.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,850.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
44 801-06710 FLASHING ARROW SIGN 100.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
47 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,300.000 LFT

48 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 18

CALL ORDER 270 CONTRACT ID : RS-29310-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 804-06771 DELINEATOR POST, FLEXIBLE 100.000 EACH
50 804-06771 DELINEATOR POST, FLEXIBLE 80.000 EACH
51 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 12,240.000 LFT
52 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 49,738.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 49,738.000 LFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,091.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,091.000 EACH



SCHEDULE OF PAY ITEMS PAGE 19

CALL ORDER - 310 CONTRACT ID : B -28124-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 203-02000 EXCAVATION, COMMON 495.000 CYS
10 203-02070 BORROW 3,689.000 CYS
11 203-51223 EXCAVATION, WATERWAY 104.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 48.000 LFT
13 205-06937 TEMPORARY SILT FENCE 2,181.000 LFT
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 98.000 CYS
15 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,682.000 SYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 35.000 CYS
17 211-07454 STRUCTURE BACKFILL 36.100 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 470.600 TON
19 302-07455 DENSE GRADED SUBBASE 36.100 CYS
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 489.000 SYS
21 402-07432 HMA SURFACE, TYPE A 268.000 TON
22 402-07435 HMA INTERMEDIATE, TYPE A 296.300 TON
23 402-07440 HMA BASE, TYPE A 985.000 TON
24 402-07450 HMA WEDGE AND LEVEL, TYPE A 91.220 TON
25 404-05511 SEAL COAT, 2 572.000 SYS
26 405-05518 ASPHALT FOR PRIME COAT 454.000 SYS
27 406-05521 ASPHALT FOR TACK COAT 7,865.000 SYS
28 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
29 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
30 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
31 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
32 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
33 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 206.700 SYS
34 610-07486 HMA FOR APPROACHES, TYPE A 99.800 TON
35 615-06490 RIGHT OF WAY MARKER 8.000 EACH
36 615-06505 MONUMENT, B 2.000 EACH
37 615-99189 PLAQUE, ALUMINUM 1.000 EACH
38 616-02320 GEOTEXTILES 649.000 SYS
39 616-06405 RIPRAP, REVETMENT 435.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-06559 MULCHED SEEDING, R 2,622.000 SYS
42 701-51195 PILE, STEEL H, HP 12 X 53 614.600 LFT
43 701-91792 PILE TIP, STEEL H 14.000 EACH
44 702-51005 CONCRETE, A, SUBSTRUCTURE 19.400 CYS
45 703-51032 REINFORCING STEEL, EPOXY COATED 18,832.000 LBS
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 78.000 CYS
47 706-06344 RAILING, TS-1 150.000 LFT

48 707-05973 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN. 2,673.000 SFT
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CALL ORDER - 310 CONTRACT ID : B -28124-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT
49 709-51821 SURFACE SEAL LUMP LUMP
50 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 287.500 LFT
51 715-05407 PIPE, END BENT DRAIN, 6 IN. 118.000 LFT
52 715-46010 PIPE END SECTION, 18 IN. 6.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, 111-A 48.000 LFT
58 801-07119 BARRICADE, 111-B 48.000 LFT
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 300.000 LFT
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,400.000 LFT
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CALL ORDER : 320 CONTRACT ID : B -28361-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 920.000 m3
10 203-02070 BORROW 260.000 m3
11 203-51223 EXCAVATION, WATERWAY 470.000 m3
12 205-06934 TEMPORARY MULCHING 1.000 Mg
13 205-06937 TEMPORARY SILT FENCE 212.000 m
14 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,228.000 m2
15 211-06467 AGGREGATE FOR END BENT BACKFILL 26.000 m3
16 211-07454 STRUCTURE BACKFILL 9.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 836.000 Mg
18 302-07455 DENSE GRADED SUBBASE 14.000 m3
19 306-08043 MILLING, TRANSITION 166.000 m2
20 402-07432 HMA SURFACE, TYPE A 137.000 Mg
21 402-07435 HMA INTERMEDIATE, TYPE A 202.000 Mg
22 405-05518 ASPHALT FOR PRIME COAT 1,212.000 m2
23 406-05521 ASPHALT FOR TACK COAT 1,227.000 m2
24 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
25 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
26 601-06037 GUARDRAIL END TREATMENT, 1 2.000 EACH
27 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 57.150 m
29 603-06040 FENCE, FARM FIELD, 1190 mm 265.000 m
30 603-95915 CATTLE GUARD 1.000 EACH
31 603-96042 FENCE GATE, FARM FIELD, 1190 mm X 7.3 m 1.000 EACH
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 92.000 m2
33 610-07486 HMA FOR APPROACHES, TYPE A 29.000 Mg
34 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
35 616-02320 GEOTEXTILES 696.000 m2
36 616-05688 RIPRAP, CLASS 1 382.000 Mg
37 616-06405 RIPRAP, REVETMENT 149.000 Mg
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-02770 EROSION CONTROL BLANKET 1,790.000 m2
40 621-06545 FERTILIZER 1.000 Mg
41 621-06557 SEED MIXTURE, T 45.000 kg
42 621-06559 MULCHED SEEDING, R 2,330.000 m2
43 621-06567 WATER 8.000 kL
44 621-06574 SODDING 94.000 m2
45 621-06575 SODDING, NURSERY 321.000 m2
46 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
47 701-51195 PILE, STEEL H, HP 310 X 79 144.000 m

48 701-91792 PILE TIP, STEEL H 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER : 320 CONTRACT ID : B -28361-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 702-92857 CONCRETE, C, SUBSTRUCTURE 12.600 m3
50 703-51032 REINFORCING STEEL, EPOXY COATED 10,640.000 kg
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 95.000 m3
52 706-06344 RAILING, TS-1 57.152 m
53 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm 93.900 m
54 709-51821 SURFACE SEAL LUMP LUMP
55 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 45.000 m
56 715-05407 PIPE, END BENT DRAIN, 150 mm 22.000 m
57 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
58 720-45230 CATCH BASIN, D6 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
62 801-07118 BARRICADE, 111-A 14.400 m
63 801-07119 BARRICADE, 111-B 14.400 m
64 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.046 m2

65 802-76055 SIGN POST, A 8.000 m
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CALL ORDER : 340 CONTRACT ID : B -29289-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABLITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 65.000 SYS
10 206-51215 EXCAVATION, X 16.000 CYS
11 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 34.000 CYS
12 211-07454 STRUCTURE BACKFILL 1,950.000 CYS
13 302-06464 SUBBASE FOR PCCP 365.000 CYS
14 303-01180 COMPACTED AGGREGATE, NO. 53 60.000 TON
15 502-06327 PCCP, 10 IN. 896.000 SYS
16 503-05240 D-1 CONTRACTION JOINT 500.000 LFT
17 604-90256 SIDEWALK, CONCRETE, 6 IN. 91.000 SYS
18 604-91531 SIDEWALK, CONCRETE, 4 IN. 155.000 SYS
19 605-06090 CURB, INTEGRAL, CONCRETE 454.000 LFT
20 610-07487 HMA FOR APPROACHES, TYPE B 310.000 TON
21 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 8 IN. 23.000 SYS
22 616-02320 GEOTEXTILES 90.000 SYS
23 616-06405 RIPRAP, REVETMENT 73.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING, R 1,200.000 SYS
26 621-06567 WATER 3.000 KGAL
27 621-06575 SODDING, NURSERY 267.000 SYS
28 702-03607 CORED HOLE IN CONCRETE 9.000 EACH
29 702-51015 CONCRETE, B, FOOTINGS 12.000 CYS
30 702-51863 FIELD DRILLED HOLE IN CONCRETE 488.000 EACH
31 703-06029 REINFORCING BARS, EPOXY COATED 36,589.000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 226.700 CYS
33 706-51020 CONCRETE, C, RAILING 70.100 CYS
34 708-51813 PNEUMATICALLY PLACED MORTAR 1,100.000 SFT
35 708-51814 WELDED STEEL WIRE FABRIC 1,100.000 SFT
36 709-51821 SURFACE SEAL LUMP LUMP
37 711-91981 TIE ROD 23.000 EACH
38 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 96.000 LFT
39 715-92037 PIPE, PVC, 4 IN. 45.000 LFT
40 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
41 720-45410 MANHOLE, C4 2.000 EACH
42 720-98174 INLET, B15 2.000 EACH
43 720-98555 INLET, C15 2.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP

48 801-07118 BARRICADE, 111-A 96.000 LFT
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CALL ORDER : 340 CONTRACT ID : B -29289-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABLITATION OR REPAIR

49 801-07119 BARRICADE, 111-B 96.000 LFT
50 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 43.200 LFT
51 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 16.000 SFT



SCHEDULE OF PAY ITEMS PAGE 25
CALL ORDER : 350 CONTRACT ID : B -29360-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 546.000 SYS
8 202-51368 SLOPEWALL, REMOVE 12.000 SYS
9 202-62420 BRIDGE RAILING, REMOVE 19.000 LFT
10 205-02770 EROSION CONTROL BLANKET 8.000 SYS
11 213-08058 FLOWABLE BACKFILL 46.000 CYS
12 303-02051 STONE, 2 8.000 TON
13 304-07492 WIDENING WITH HMA, TYPE A 1.500 TON
14 305-91919 JOINT AND CRACK CLEANING AND SEALING 20.000 LFT
15 306-08043 MILLING, TRANSITION 2,800.000 SYS
16 402-07452 HMA WEDGE AND LEVEL, TYPE C 324.000 TON
17 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
18 602-06944 BARRIER, CONCRETE, 33 IN. 19.000 LFT
19 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 17.000 LFT
20 605-09176 CURB TURNOUT, CONCRETE 26.000 LFT
21 605-97170 CURB, PRECAST CONCRETE 17.000 LFT
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 546.000 SYS
23 616-02320 GEOTEXTILES 88.000 SYS
24 616-06405 RIPRAP, REVETMENT 66.000 TON
25 616-51367 SLOPEWALL, CONCRETE, 4 IN. 12.000 SYS
26 616-93772 INSPECTION HOLE 4.000 EACH
27 621-06559 MULCHED SEEDING, R 8.000 SYS
28 702-51863 FIELD DRILLED HOLE IN CONCRETE 116.000 EACH
29 703-51032 REINFORCING STEEL, EPOXY COATED 19,810.000 LBS
30 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
31 715-99020 PIPE, POLYETHYLENE, 6 IN. 54.000 LFT
32 720-03129 INLET AND CASTING, RESET 1.000 EACH
33 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 450.000 SFT
34 724-03276 EXPANSION JOINT SEALING SYSTEM 250.000 LFT
35 724-51887 STRUCTURAL EXPANSION JOINT, BS8 188.000 LFT
36 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,720.000 LFT
39 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 24.000 LFT
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
43 801-06710 FLASHING ARROW SIGN 33.000 DAY
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 350 CONTRACT ID : B -29360-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 150.000 LFT
57 801-07119 BARRICADE, 111-B 150.000 LFT
58 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 950.000 LFT
59 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
60 808-06716 LINE, REMOVE 80.000 LFT

61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 80.000 LFT
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CALL ORDER : 400 CONTRACT ID :© M -29362-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-07449 COMPACTED AGGREGATE, NO. 73 275.000 TON
8 304-07489 HMA PATCHING, TYPE A 320.000 TON
9 306-08043 MILLING, TRANSITION 1,000.000 SYS
10 401-93793 WEDGE AND LEVELING 625.000 TON
11 402-05497 HMA FOR PARK ROAD 2,510.000 TON
12 406-05520 ASPHALT FOR TACK COAT 10.200 TON
13 610-07486 HMA FOR APPROACHES, TYPE A 200.000 TON
14 801-06640 CONSTRUCTION SIGN, A 3.000 EACH

15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 410 CONTRACT ID :© M -29784-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
4 601-01838 GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE 100.000 EACH
5 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 10.000 EACH
6 601-05999 CURVED TERMINAL END 25.000 EACH
7 601-06053 GUARDRAIL 10.000 EACH
8 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 4.000 EACH
9 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 100.000 EACH
10 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 25.000 EACH
11 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 10.000 EACH
12 601-61401 GUARDRAIL BURIED END, STEEL, WITH CONCRETE 4.000 EACH
13 601-61545 GUARDRAIL POST, ALUMINUM, INSTALL 30.000 EACH
14 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 4.000 EACH
15 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 8,000.000 LFT
16 601-62080 GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED 200.000 LFT
17 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 1,000.000 LFT
18 601-62100 GUARDRAIL POST, STEEL, INSTALL 400.000 EACH
19 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 1,000.000 LFT
20 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 30.000 EACH
21 601-62450 GUARDRAIL BREAKAWAY CABLE TERMINAL, GALVANIZED, TOTAL 3.000 EACH
22 601-62460 GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN. 5.000 EACH
23 601-62480 GUARDRAIL BREAKAWAY CABLE TERMINAL, POST OR ALTERNATE 5.000 EACH
24 601-62490 GUARDRAIL, A, BREAKAWAY CABLE TERMINAL FOUNDATION POST 2.000 EACH
25 601-62510 GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE 4.000 EACH
26 601-62554 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL 700.000 LFT
27 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 35.000 EACH
28 601-91197 GUARDRAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE, 150.000 EACH
29 601-91426 GUARDRAIL TERMINAL END SECTION, A 2.000 EACH
30 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 4.000 EACH
31 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 4.000 EACH
32 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 4.000 EACH
33 601-92271 GUARDRAIL POST BRACKET, GALVANIZED, LABOR ONLY 300.000 EACH
34 601-93346 GUARDRAIL CONNECTOR, AS 3.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
39 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
40 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
41 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
42 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
43 601-95972 GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER, 10.000 EACH
44 601-97054 GUARDRAIL BRACKET, STEEL, OFFSET 10.000 EACH
45 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 60.000 EACH
46 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 200.000 LFT
47 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH

48 702-93722 CONCRETE, C 7.000 CYS
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CALL ORDER : 410 CONTRACT ID :© M -29784-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP

54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 450 CONTRACT ID :© T -29431-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
10 202-01874 SHEET SIGN AND POST, REMOVE 2.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
12 801-06710 FLASHING ARROW SIGN 40.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 50.000 SFT
15 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
16 805-01842 HANDHOLE, SIGNAL 7.000 EACH
17 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,295.000 LFT
18 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
19 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
20 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
21 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
22 805-78420 DISCONNECT HANGER 4.000 EACH
23 805-78467 SIGNAL CABLE, 3C 8GA. 36.000 LFT
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,070.000 LFT
25 805-78485 SIGNAL CABLE, 5C 14GA. 480.000 LFT
26 805-78490 SIGNAL CABLE, 7C 14GA. 790.000 LFT
27 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,710.000 LFT
28 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 400.000 LFT
30 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
31 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
32 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 250.000 LFT
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 500.000 LFT

35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 95.000 LFT






